STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS
PROPGOSALS | SSUED 43

NUMBER OF Bl DDERS 8
PROGRAM ELEMENTS

Bl D RANK

01/ 08/ 03
04-2285U4

04- CC- 680-15. 6/ 24. 3

DI SADVANTAGED BUSI NESS ENTERPRI SE -

FUND TOTAL
ENG NEERS EST

HB5

BI D SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I N CONTRA COSTA COUNTY | N WALNUT

CREEK, CONCORD, PLEASANT HI LL AND
MARTI NEZ FROM NORTH MAI N STREET

OVERHEAD TO MARI NA VI STA BOULEVARD

W DEN EXI STI NG H GHWAY FOR HOV

15. 0%

, HA22 40, 605, 000

40, 250, 000. 00 AMOUNT UNDER

Bl D245
PAGE 1
01/13/03

CONTRACT CODE "A '
266 CONTRACT | TEMS

FEDERAL AID ACNH 680-1(059)N

| - 680- 1( 059) N

TOTAL NUMBER OF WORKI NG DAYS

650

8, 295, 393. 00

PERCENT UNDER EST 20. 61

R P

RAS
Bl D TOTAL

31, 954, 607. 00

32,870, 566. 19

33, 848, 541. 80

33, 906, 134. 83

34, 047, 256. 50

Bl DDER | D

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

R G W CONSTRUCTI ON | NC

P O BOX 2910

LI VERMORE CA 94551-2910
GH LOTTI BROS I NC
525 JACOBY STREET
SAN RAFAEL CA 94901
GH LOTTI CONSTRUCTI ON COVPANY
I NC

246 GHI LOTTI AVENUE

SANTA ROSA CA 95407

R AND L BROSAMER AND BAY
CI TIES A JO NT VENTURE

P O BOX 238

ALAMO CA 94507-0238

O C JONES AND SONS I NC

1520 FOURTH STREET
BERKELEY CA 94710

FAX

FAX

FAX

FAX

FAX

925 606- 2400
00591940
925 961-1925

415 454-7011
00132128
415 454-8376

707 585-1221
00644515
707 585-1601

925 837-5600
00700218
925 837-8387

510 526-3424
00759729
510 526-0990



04-2285U4

04- CC- 680-1

01/ 08/ 03
6 34, 780, 088. 95
7 34, 944, 758. 00
8 35, 952, 997. 00

GRANI TE MYERS A JO NT VENTURE

P O BOX 50085
WATSONVI LLE CA  95077- 5085

PAVEX CONSTRUCTI ON DI VI SI ON

330 BLOMQUI ST STREET
REDWOCD CI TY CA 94063

DE Sl LVA GATES CONSTRUCTI ON

P O BOX 2909
DUBLI N CA 94568

831 724-1011
00647903
FAX 831 768-4021

831 768-2700
00000022
FAX 831 768-2711

925 829-9220
00704195
FAX 925 803-4263

Bl D245
PACE 2
01/13/03



04-2285U4 Bl D245

04- CC-680-1 PAGE 3

01/ 08/ 03 01/13/03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 ACL BARRI ER ( PORTI ON)
ONTARI O CA
AVAR CONSTRUCTI ON TI EBACK
CAVPBELL CA
BOBBI E MACK GRI NDI NG ASPHALT CONCRETE GRI NDI NG
VISILIA CA
CASE PACIFIC CAST IN DRI LLED HOLE PILES
HAYWARD CA
CENTRAL STRI PI NG STRI PI NG
RANCHO CORDOVA CA
GERCO SI GN STRUCTURE
GRASS VALLEY CA
KIEWT Pl LES
CONCORD CA
M BUMGARNER METAL BEAM GUARD RAI L
LI VERMORE CA
MS I MASONRY BLOCK
VWALNUT CREEK CA
PACI FI C COAST REBAR
FAI RFI ELD CA
SELBYS SO L ERCSI ON CONTROL
LOOM S CA

CONTI NUED ON NEXT PAGE



04-2285U4 Bl D245

04- CC-680-1 PAGE 4

01/ 08/ 03 01/13/03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 SI LVERADO BRI DGE REMOVAL

OAKLAND CA

ST FRANCI S ELECTRI C ELECTRI CAL

HAYWARD CA

STRANGE AND CHALMERS CONCRETE FLATWORK

VALLEJO CA

VANGUARD BARRI ER ( PORTI ON)

CAKLAND CA



04-2285U4
04- CC-680-1
01/ 08/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

01/13/03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

CHAVEZ FENCE
1230 SHADLE LANE
CAVPBELL CA

CORAL CONSTRUCTI ON COVPANY
P O BOX 347
W LSONVI LLE OR

M BUMGARNER | NC
1175 GREENVI LLE ROAD
LI VERMORE CA

R AND W CONCRETE
SQUTH SAN FRANCI SCO CA

ROSENDI N ELECTRI C
SAN JOSE CA

ROYAL SEAL ASPHALT MAI NTENANCE
42000 OSGOOD ROAD
FREMONT CA

SHELBYS EROSI ON CONTROL
7873 HORSE SHOE BAR ROAD
LOOM S CA

VI KI NG CONSTRUCTI ON
RANCHO CORDOVA CA

VETAL BEAM GUARD RAI L

SI GN STRUCTURE

CONCRETE BARRI ER

CONCRETE PAVEMENT

ELECTRI CAL

STRI PI NG

ERCSI ON CONTROL

BRI DGE



04-2285U4
04- CC-680-1
01/ 08/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 6

01/13/03
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ABSL
HAYWARD CA

A C CURBS
NAPA CA

BAYLI NE
OAKLAND CA

CORAL CORPORATI ON
W LSONVI LLE OR

HEl M BROTHERS
MARTI NEZ CA

M BUMGARNER | NC
LI VERMORE CA

ST FRANCI S ELECTRI C
HAYWARD CA

UNI TED RENTAL TECHNOLOGY
SAN JOSE CA

VI KI NG CONSTRUCTI ON
RANCHO CORDOVA CA

W C MALONEY
STOCKTON CA

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

GRI NDI NG

ASPHALT CONCRETE CURBS

SAWCUT AND JO NT SEAL

SI GN STRUCTURE

CLEARI NG

VETAL BEAM GUARD RAI L AND BARRI ERS

ELECTRI CAL

TRAFFI C CONTROL ( PARTI AL)

STRUCTURES

BARRI ER REMOVAL

LANDSCAPI NG



04-2285U4 Bl D245

04- CC-680-1 PAGE 7

01/ 08/ 03 01/13/03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ACL BRI DGE BARRI ER
PAMONA CA
AVAR CONSTRUCTI ON TI EBACK, SHOTCRET AND POST TENSI ON
CAVPBELL CA
BLEYCO ELECTRI CAL
SAN FRANCI SCO CA
CONTRACTORS CHEM CAL DECK REPAI R AND JO NT SEALS
HAYWARD CA
DI LLI NGHAM CORPORATI ON Pl LE DRI VI NG
PLEASANTON CA
E P JARRETT Pl LI NG AND CAST I N DRILLED HOLE
WEST SACRAMENTO CA
GERCO SI GN STRUCTURES
AUBURN CA
MBI METAL BEAM GUARD RAI L
LI VERMORE CA
MASONRY SERVI CE MASONRY BLOCK
PLEASANTON CA
PACI FI C COAST STEEL REBAR
FAI RFI ELD CA
ROYAL SEAL STRI PI NG
FREMONT CA

CONTI NUED ON NEXT PAGE



04-2285U4
04- CC-680-1
01/ 08/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 8

01/13/03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

SELBYS SO L
SACRAMENTO CA

STRANGE AND CHALMERS
VALLEJO CA

Bl DDER | D NAME AND ADDRESS

ERCSI ON CONTROL

M NOR CONCRETE ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

D W YOUNG
ALAMO CA

FONCECO MC ELORY GRI NDI NG
MORGAN HI LL CA

GERCO
AUBURN CA

HElI M BROTHERS
MARTI NEZ CA

LANE SAFETY
BENI Cl A CA

OLI VEI RA FENCE
SANTA CLARA CA

R AND W CONCRETE
SQUTH SAN FRANCI SCO CA

R E SERRANO | NC
SAN FRANCI SCO CA

CONTI NUED ON NEXT PAGE

UNDERGROUND AND M NOR STRUCTURES ( PARTI AL)

COLD PLANE GRI NDI NG ( PARTI AL)

LARGE OVERHEAD SI GNS ( PARTI AL)

CLEARI NG

TRAFFI C CONTROL ( PARTI AL)

FENCI NG

CONCRETE PAVI NG ( PARTI AL)

CONCRETE BARRI ERS ( PARTI AL)



04-2285U4
04- CC-680-1
01/ 08/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PACE 9
01/13/03

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ROYAL SEAL
FREMONT CA

SELBYS SO L
LOOM S CA

ST FRANCI S ELECTRI C
HAYWARD CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

STRANGE AND CHALMERS
VALLEJO CA

VI KI NG CONSTRUCTI ON
RANCHO CORDOVA CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

EROSI ON CONTROL ( PARTI AL)

ELECTRI CAL ( PARTI AL)

CONSTRUCTI ON AREA SI GNS

M NOR CONCRETE ( PARTI AL)

STRUCTURAL CONCRETE ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C CURBS
FAI RFI ELD CA

AVAR CONSTRUCTI ON
CAVPBELL CA

CTM
RANCHO CORDOVA CA

CONDON  JOHNSON
OAKLAND CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

TI EBACKS

CONCRETE BARRI ERS

CAST I N DRI LLED HCOLE



04-2285U4 Bl D245

04- CC-680-1 PAGE 10

01/ 08/ 03 01/13/03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CONTRACTORS CHEM CAL TREAT BRI DGE DECK
HAYWARD CA
DEES HENNESEY SHOTCRETE
SAN CARLCS CA
DI LLI NGHAM CONSTRUCTI ON DRI VE PI LE
PLEASANTON CA
EVANS BROS BRI DGE DEMOLI TI ON
LI VERMORE CA
GERCO SI GN STRUCTURE
AUBURN CA
HElI M BROTHERS CLEARI NG AND GRUBI NG
MARTI NEZ CA
LANE SAFETY TRAFFI C CONTROL
BENI Cl A CA
MB I CONCRETE BARRI ER AND METAL BEAM GUARD RAI L
LI VERMORE CA
MASONRY SERVI CES MASONRY SCUNDWALL
PLEASANTON CA
OLI VEI RA FENCE FENCI NG
SANTA CLARA CA
PACI FI C COAST STEEL REBAR
FAI RFI ELD CA

CONTI NUED ON NEXT PAGE



04-2285U4
04- CC-680-1
01/ 08/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 11

01/13/03
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

PENHALL COVPANY
SAN LEANDRO CA

R AND W CONCRETE
SAN MATEO CA

ROSENDI N ELECTRI C
SAN JOSE CA

ROYAL SEAL
FREMONT CA

SELBYS SO L
LOOM S CA

S| LVERADO
CAKLAND CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

STRANGE AND CHALMERS
VALLEJO CA

WATKI N AND BORTOLUSSI
SAN RAFAEL CA

CORE, DRILL AND JO NT SEAL BRI DGE

PORTLAND CEMENT CONCRETE PAVEMENT

ELECTRI CAL

STRI PI NG

ERCSI ON CONTROL

DEMCLI TI ON ( PARTI AL)

CONSTRUCTI ON AREA SI GNS

M NOR CONCRETE

LANDSCAPE



04-2285U4 Bl D245

04- CC-680-1 PAGE 12

01/ 08/ 03 01/13/03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ABSL GRI NDI NG
SAN CARLCS CA
A C CURB COVPANY ASPHALT CONCRETE DI KE
NAPA CA
AZETCA CONSTRUCTI ON EDGE DRAI NS
RANCHO CORDOVA CA
BLEYCO ELECTRI CAL
CASTRO VALLEY CA
CENTRAL FENCE ERCSI ON CONTROL
SAN JOSE CA
CENTRAL FENCE FENCI NG
SAN JOSE CA
CENTRAL STRI PI NG STRI PI NG
RANCHO CORDOVA CA
D W YOUNG UNDERGROUND
DANVI LLE CA
GERCO STRUCTURE SI GNS
AUBURN CA
HElI M BROTHERS CLEARI NG
MARTI NEZ CA
MBI VETAL BEAM GUARD RAI L AND CONCRETE BARRI ER
LI VERMORE CA

CONTI NUED ON NEXT PAGE



04-2285U4 Bl D245

04- CC-680-1 PAGE 13

01/ 08/ 03 01/13/03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 R E SERRANO PORTLAND CEMENT CONCRETE PAVI NG
SAN FRANCI CSO CA
SELBYS SO L ERCSI ON CONTRCL
LOOM S CA
SI LVERADO DEMOLI TI ON
OAKLAND CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
SAN JOSE CA
STRANGE AND CHALMERS M NOR CONCRETE
VALLEJO CA
VI KI NG CONSTRUCTI ON BRI DGE

RANCHO CORDOVA CA

WATKI N AND BORTOLUSSI LANDSCAPE
SAN RAFAEL CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 CHRI SP COVPANY STRI PI NG
FREMONT CA
D W YOUNG CONSTRUCTI ON COVPANY | NC UNDERCROUND AND M NCR CONCRETE ( PARTI AL)
ALAMO CA
DI LLARD ENVI RONMVENTAL SERVI CE HAZARDOUS MATERI AL
BYRON CA

CONTI NUED ON NEXT PAGE



04-2285U4 Bl D245

04- CC-680-1 PAGE 14

01/ 08/ 03 01/13/03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 FONSECA MC ELORY GRI NDI NG COVPANY PAVEMENT M LLI NG ( PARTI AL)
MORGAN HI LL CA
GERCO CONTRACTI NG I NC SI GN STRUCTURE
AUBURN CA
M BUMGARNER | NC CONCRETE BARRI ER AND METAL BEAM GUARD RAI L
LI VERMORE CA
OLI VEI RA FENCE | NC FENCI NG
SANTA CLARA CA
R AND W CONCRETE CONTRACTORS | NC PORTLAND CEMENT CONCRETE PAVI NG ( PARTI AL)
SQUTH SAN FRANCI CO CA
SELBYS SO L EROSI ON CONTROL ERCSI ON CONTRCL
LOOM S CA
ST FRANCI S ELECTRI C ELECTRI CAL
HAYWARD CA
VI KI NG CONSTRUCTI ON COMPANY BRI DCE ( PARTI AL)

RANCHO CORDOVA CA



04-2285U4 Bl D245

04- CC-680-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 15
01/ 08/ 03 01/13/03
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 10, 000. 00~ 10, 000. 00
2 030251 ELECTRONI C MOBI LE DAILY DI ARY COVPUTER LS LUWVP SUM 25, 000. 00* 25, 000. 00
DATA DELI VERY SYSTEM
3 070018 TI ME- RELATED OVERHEAD VDAY 400 3, 000. 00 1, 200, 000. 00
4 071322 TEMPORARY FENCE (TYPE CL-1.8) M 260 40. 00 10, 400. 00
5 071325 TEMPORARY FENCE ( TYPE ESA) M 800 13. 00 10, 400. 00
6 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 8, 000. 00* 8, 000. 00
PREVENTI ON PLAN
7 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 46, 000. 00* 46, 000. 00
8 074025 TEMPORARY SO L STABI LI ZER M 71, 500 1.00 71, 500. 00
9 074029 TEMPORARY SI LT FENCE M 7,200 5.00 36, 000. 00
10 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 20 1, 040. 00 20, 800. 00
11 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 20 2,080. 00 41, 600. 00
12 074034 TEMPORARY COVER M 5, 400 3.00 16, 200. 00
13 030252 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 25 225. 00 5, 625. 00
14 030253 NON- STORM WATER DI SCHARGES LS LUWVP SUM 20, 000. 00* 20, 000. 00
15 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 34, 000. 00* 34, 000. 00
16 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 300, 000. 00* 300, 000. 00
17 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) MR 16 21.00 336. 00
18 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 52,700 4.00 210, 800. 00
19 120182 PORTABLE DELI NEATCOR EA 48 25. 00 1, 200. 00
20 120300 TEMPORARY PAVEMENT MARKER EA 20, 800 6. 00 124, 800. 00
21 129000 TEMPORARY RAI LI NG ( TYPE K) M 27,200 18. 00 489, 600. 00
22 129100 TEMPORARY CRASH CUSH ON MODULE EA 540 100. 00 54, 000. 00
23 150206 ABANDON CULVERT EA 12 670. 00 8, 040. 00
24 150221 ABANDON | NLET EA 3 650. 00 1, 950. 00
25 150608 REMOVE CHAI'N LI NK FENCE M 340 20. 00 6, 800. 00
26 150662 REMOVE METAL BEAM GUARD RAI LI NG M 1,380 23.00 31, 740. 00
27 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 28,700 3. 00 86, 100. 00
STRI PE
28 030254 REMOVE WHI TE THERMOPLASTI C M 22,100 2.00 44, 200. 00
TRAFFI C STRI PE
29 150722 REMOVE PAVEMENT MARKER EA 38, 900 1.00 38, 900. 00
30 150742 REMOVE ROADSI DE SI GN EA 25 275.00 6, 875. 00
31 150760 REMOVE SI GN STRUCTURE EA 17 3, 000. 00 51, 000. 00
32 150771 REMOVE ASPHALT CONCRETE DI KE M 10, 200 1.00 10, 200. 00
33 030255 REMOVE SACKED CONCRETE SLOPE PROTECTI ON VB 1 515. 00 515. 00
34 150805 REMOVE CULVERT M 740 53. 00 39, 220. 00



04-2285U4 Bl D245

04- CC- 680- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 16
01/ 08/ 03 01/ 13/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
35 030256 REMOVE EDGE DRAI N M 7, 250 6. 00 43, 500. 00
36 150820 REMOVE | NLET EA 76 430. 00 32, 680. 00
37 150821 REMOVE HEADWAL L EA 4 650. 00 2, 600. 00
38 150860 REMOVE BASE AND SURFACI NG VB 2, 300 8. 00 18, 400. 00
39 151282 SALVAGE ROADSI DE S| GN PANEL EA 3 500. 00 1, 500. 00
40 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 52 120. 00 6, 240. 00
(WOOD POST)
41 152387 RELOCATE ROADSI DE S| G\ TWD POST EA 13 850. 00 11, 050. 00
42 (S) 152394 RELOCATE SI GN STRUCTURE EA 1 5, 000. 00 5, 000. 00
43 152430 ADJUST | NLET EA 53 575. 00 30, 475. 00
44 030257 GRATE LOCKI NG DEVI CE EA 69 30. 00 2, 070. 00
45 152604 MODI FY | NLET EA 2 570. 00 1, 140. 00
46 152609 MODI FY | NLET TO MANHOLE EA 7 630. 00 4, 410. 00
47 152610 MODI FY MANHOLE EA 3 1, 100. 00 3, 300. 00
48 (S) 153152 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 188, 000 1. 00 188, 000. 00
(30 MM MAXI MUM)
49 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 1, 690 4.00 6, 760. 00
(45 MM MAXI MUM)
50 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 240 5. 00 1, 200. 00
(60 MM MAXI MUM)
51 (S) 153155 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 5,100 7.00 35, 700. 00
(75 MM MAXI MUM)
52 153210 REMOVE CONCRETE VB 20 230. 00 4, 600. 00
53 153214 REMOVE CONCRETE CURB M 8, 320 6. 00 49, 920. 00
54 153221 REMOVE CONCRETE BARRI ER M 3,010 25. 00 75, 250. 00
55 030258 REMOVE CONCRETE | SLAND VB 25 280. 00 7, 000. 00
56 153223 REMOVE UNSOUND CONCRETE VB 3 4, 400. 00 13, 200. 00
57 153235 CLEAN BRI DGE DECK M2 4,828 2. 00 9, 656. 00
58 153250 REMOVE SOUND WALL MR 60 125. 00 7, 500. 00
59 155003 CAP | NLET EA 11 450. 00 4, 950. 00
60 157561 BRI DGE REMOVAL ( PORTI ON), LOCATION A LS LUMP SUM 20, 500. 00* 20, 500. 00
61 157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B LS LUMP SUM 44, 000. 00* 44, 000. 00
62 157563 BRI DGE REMOVAL ( PORTI ON), LOCATION C LS LUMP SUM 27, 000. 00* 27, 000. 00
63 157564 BRI DGE REMOVAL ( PORTI ON), LOCATI ON D LS LUMP SUM 15, 000. 00* 15, 000. 00
64 157565 BRI DGE REMOVAL ( PORTI ON), LOCATION E LS LUMP SUM 45, 000. 00* 45, 000. 00
65 157566 BRI DGE REMOVAL ( PORTI ON), LOCATION F LS LUMP SUM 10, 000. 00* 10, 000. 00
66 157567 BRI DGE REMOVAL ( PORTI ON), LOCATION G LS LUMP SUM 10, 000. 00* 10, 000. 00
67 158100 SALVAGE CRASH CUSHI ON EA 120 32.00 3, 840. 00



04-2285U4 Bl D245

04- CC- 680- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 17
01/ 08/ 03 01/13/03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
68 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 120, 000. 00* 120, 000. 00
69 160120 REMOVE TREE EA 5 400. 00 2, 000. 00
70 170101 DEVELOP WATER SUPPLY LS LUMP SUM 20, 000. 00* 20, 000. 00
71 190101 ROADWAY EXCAVATI ON VB 55, 000 23.00 1, 265, 000. 00
72 190103 ROADWAY EXCAVATI ON ( TYPE ) VB 10, 300 15. 00 154, 500. 00
(AERIALLY DEPCSI TED LEAD)
73 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 30 250. 00 7,500. 00
(AERIALLY DEPCSI TED LEAD)
74 190106 ROADWAY EXCAVATI ON ( TYPE Z-3) VB 130 250. 00 32, 500. 00
(AERIALLY DEPCSI TED LEAD)
75 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 10, 000. 00* 10, 000. 00
76 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 1, 682 200. 00 336, 400. 00
77 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 11, 663 50. 00 583, 150. 00
78 (F) 192050 STRUCTURE EXCAVATI ON ( TI EBACK WALL) MB 655 50. 00 32, 750. 00
79 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 1,056 55. 00 58, 080. 00
80 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 11, 446 30. 00 343, 380. 00
81 (F) 193030 PERVI OUS BACKFI LL MATERI AL VB 7 45. 00 315. 00
82 (F) 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 1,132 34.00 38, 488. 00
VALL)
83 193114 SAND BACKFI LL VB 54 90. 00 4, 860. 00
84 194001 DI TCH EXCAVATI ON VB 3, 000 5. 00 15, 000. 00
85 030259 GECSYNTHETI C REI NFORCEMENT MR 3, 400 5. 00 17, 000. 00
( GEOSYNTHETI C REI NFORCED EMBANKVENT)
86 198001 | MPORTED BORROW TONN 60, 200 .01 602. 00
87 030260 NATI VE BACKFI LL ( GEOSYNTHETI C REI NFORCED VB 8, 000 4.00 32, 000. 00
EMBANKVENT)
88 198009 | MPORTED BORROW ( LI GHTVEI GHT AGGREGATE) VB 1,070 47.00 50, 290. 00
89 198200 SUBGRADE ENHANCEMENT FABRI C MR 610 10. 00 6, 100. 00
90 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 12, 500. 00* 12, 500. 00
91 (S) 203003 STRAW ( ERCS| ON' CONTROL) TONN 30 375. 00 11, 250. 00
92 (S) 203014 FI BER ( EROSI ON CONTROL) KG 4,240 1. 00 4,240. 00
93 (S) 030261 EROS| ON CONTROL ( TYPE BFM KG 6,190 2. 00 12, 380. 00
94 (S) 030262 EROSI ON CONTROL NETTI NG M2 32, 000 2.00 64, 000. 00
95 (S) 203021 FI BER ROLLS M 11, 300 10. 00 113, 000. 00
96 030263 DRAI NAGE | NLET PROTECTI ON EA 12 350. 00 4, 200. 00
97 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 12, 500 1.00 12, 500. 00
98 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 5 750. 00 3, 750. 00

99 (S) 030264 PURE LI VE SEED (TYPE 1) KG 840 38. 00 31, 920. 00



Pl LI NG

04- 22854 Bl D245
04- CC- 680- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 18
01/ 08/ 03 01/ 13/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
100 (S) 030265 PURE LI VE SEED (TYPE 2) KG 550 27.00 14, 850. 00
101 (S) 203056 COWMERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 1, 160 1. 00 1, 160. 00
102 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 900 1. 00 900. 00
103 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 36, 000. 00* 36, 000. 00
104 208000 | RRI GATI ON SYSTEM LS LUVP SUM 13, 690. 00* 13, 690. 00
105 208038 NPS 3 SUPPLY LI NE (BRI DGE) M 153 115. 00 17, 595. 00
106 (F) 208731 200 MV CORRUGATED HI GH DENSI TY M 120 135. 00 16, 200. 00
POLYETHYLENE Pl PE CONDUI T
107 ( SF) 208798 200 MV WELDED STEEL Pl PE CONDUI T M 9 235. 00 2, 115. 00
(6.35 MM THI CK)
108 250401 CLASS 4 AGGREGATE SUBBASE VB 19, 750 16. 00 316, 000. 00
109 260201 CLASS 2 AGGREGATE BASE VB 140 95. 00 13, 300. 00
110 260210 AGGREGATE BASE ( APPROACH SLAB) VB 22 43.00 946. 00
111 260301 CLASS 3 AGGREGATE BASE VB 10, 700 38. 00 406, 600. 00
112 280000 LEAN CONCRETE BASE VB 2,390 140. 00 334, 600. 00
113 290211 ASPHALT TREATED PERVEABLE BASE VB 270 110. 00 29, 700. 00
114 390153 ASPHALT CONCRETE ( TYPE A) TONN 52, 500 50. 00 2, 625, 000. 00
115 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 20, 600 44.00 906, 400. 00
116 390206 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 31, 900 58. 50 1, 866, 150. 00
117 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 36 80. 00 2, 880. 00
AREA)
118 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 4, 420 2.00 8, 840. 00
119 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 230 2.00 460. 00
120 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 450 2.00 900. 00
121 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 9, 780 2.00 19, 560. 00
122 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 830 2.00 1, 660. 00
123 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 320 420. 00 134, 400. 00
124 401000 CONCRETE PAVENMENT VB 4,130 205. 00 846, 650. 00
125 401108 REPLACE CONCRETE PAVEMENT VB 440 585. 00 257, 400. 00
(RAPI D STRENGTH CONCRETE)
126 404092 SEAL PAVEMENT JO NT M 1, 590 4.50 7, 155. 00
127 404094 SEAL LONG TUDI NAL | SOLATI ON JOI NT M 4, 250 5. 00 21, 250. 00
128 405030 PORTLAND CEMENT CONCRETE BASE V] 280 300. 00 84, 000. 00
129 490505 FURNI SH STEEL PILING (HP 250 X 62) M 359 20. 00 7,180. 00
130 (S) 490506 DRI VE STEEL PILE (HP 250 X 62) EA 42 1, 000. 00 42, 000. 00
131 490566 FURNI SH STEEL PILING (HP 360 X 132) M 3,136 43. 00 134, 848. 00
132 (S) 490567 DRI VE STEEL PILE (HP 360 X 132) EA 271 870. 00 235, 770. 00
133 (S) 490655 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 2, 483 134. 00 332, 722. 00
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NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

134 (S) 049189 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 534 174. 00 92, 916. 00
Pl LI NG (ROCK SOCKET)

135 (S) 490663 1.5 M CAST- | N- DRI LLED- HOLE CONCRETE M 179 1, 358. 00 243, 082. 00
Pl LI NG

136 (S) 049190 1.5 M CAST- | N- DRI LLED HOLE CONCRETE M 17 3, 000. 00 51, 000. 00
Pl LI NG (ROCK SOCKET)

137 049191 FURNI SH 380 MM PRECAST PRESTRESSED M 2,472 83. 00 205, 176. 00
CONCRETE PI LI NG

138 (S) 049192 DRI VE 380 MV PRECAST PRESTRESSED EA 121 1, 200. 00 145, 200. 00
CONCRETE PI LE

139 490774 FURNI SH PI LI NG ( CLASS 625C) M 480 76.00 36, 480. 00
( ALTERNATI VE V)

140 (S) 490775 DRI VE PILE (CLASS 625C) (ALTERNATI VE V) EA 20 2, 550. 00 51, 000. 00

141 491007 FURNI SH PI LI NG ( CLASS 400) M 398 40. 00 15, 920. 00

142 (S) 491008 DRI VE PILE (CLASS 400) EA 22 1, 500. 00 33, 000. 00

143 (S) 500050 TI EBACK ANCHOR EA 218 870. 00 189, 660. 00

144 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 301 270. 00 81, 270. 00

145 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 2,901 490. 00 1, 421, 490. 00

146 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 4,869 301. 00 1, 465, 569. 00

147 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 287 541. 00 155, 267. 00
(TYPE N)

148 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 213 704. 00 149, 952. 00
(TYPE R)

149 030266 CLASS 2 CONCRETE VB 43 1, 500. 00 64, 500. 00

150 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 405 1, 200. 00 486, 000. 00

151 510516 M NOR CONCRETE ( RETAI NI NG WALL) VB 7 2, 700. 00 18, 900. 00

152 510526 M NOR CONCRETE ( BACKFI LL) VB 54 128. 00 6, 912. 00

153 510805 DI APHRAGM BOLSTER EA 40 469. 00 18, 760. 00

154 (F) 511035 ARCHI TECTURAL TREATMENT M2 3, 160 25. 00 79, 000. 00

155 511106 DRI LL AND BOND DOWEL M 670 30. 00 20, 100. 00

156 511109 DRI LL AND BOND DOWEL ( EPOXY CARTRI DGE) EA 264 38. 00 10, 032. 00

157 511118 CLEAN EXPANSI ON JOI NT M 327 98. 00 32, 046. 00

158 511124 RAPI D SETTI NG CONCRETE ( PATCH) VB 3 3, 250. 00 9, 750. 00

159 ( SF) 515050 GRI ND BRI DGE DECK MR 88 100. 00 8, 800. 00

160 (S) 515072 CORE CONCRETE (0 - 50 MV) M 164 200. 00 32, 800. 00

161 (S) 515077 CORE CONCRETE (251 MM - 300 MV) M 36 600. 00 21, 600. 00

162 (F) 517961 SOUND WALL (BARRIER) (MASONRY BLOCK) MR 2,922 141. 00 412, 002. 00

163 ( SF) 518002 SOUND WALL ( MASONRY BLOCK) MR 2,200 196. 00 431, 200. 00
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NO. CODE
164 (SF)519101
165 (SF)519117
166 (S) 519120
167 (SF)519142
168 (S) 519144
169 ( SF)520101
170 ( SF)520102
171 (F) 520103
172 (F) 530100
173 (F) 540102
174 (F) 540109
175 (F) 560208
176 ( SF) 560209
177 ( SF)560218
178 ( SF) 560219
179 (S) 561009
180 (S) 561010
181 (S) 561012
182 562002
183 566011
184 566012
185 568001
186 030267
187 568007
188 568016
189 620904
190 620910
191 620911
192 620913
193 620919
194 030268
195 650069
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CONTRACT

JONT SEAL (TYPE A)

JONT SEAL (MR 30 MV)

JONT SEAL (MR 15 M)

JONT SEAL (MR 40 MV)

JONT SEAL (MR 50 M)

BAR REl NFORCI NG STEEL

BAR REI NFORCI NG STEEL ( BRI DGE)

BAR REI NFORCI NG STEEL ( RETAI NI NG WALL)
SHOTCRETE

TREAT BRI DGE DECK

FURNI SH BRI DGE DECK TREATMENT MATERI AL
( LOW ODOR)

FURNI SH S| GN' STRUCTURE ( TUBULAR)

I NSTALL SI GN STRUCTURE ( TUBULAR)
FURNI SH SI GN STRUCTURE ( TRUSS)

I NSTALL SI GN STRUCTURE ( TRUSS)

920 MV CAST- | N- DRI LLED- HOLE
CONCRETE PI LE (S| GN FOUNDATI ON)

1070 MM CAST- | N- DRI LLED- HOLE
CONCRETE PI LE (S| GN FOUNDATI ON)

1220 MM CAST- | N- DRI LLED- HOLE
CONCRETE PI LE (S| GN FOUNDATI ON)
METAL ( BARRI ER MOUNTED SI GN)
ROADSI DE SI GN - ONE POST

ROADSI DE SI GN - TWO POST

I NSTALL SI GN ( STRAP AND SADDLE BRACKET
METHOD)

INSTALL SI GN ( SELF ADHESI VE PANEL)

I NSTALL SI GN OVERLAY

I NSTALL SI GN PANEL ON EXI STI NG FRAVE
300 MM ALTERNATI VE PI PE CULVERT

450 MM ALTERNATI VE Pl PE CULVERT (TYPE A)
450 MM ALTERNATI VE PI PE CULVERT (TYPE B)

600 MM ALTERNATI VE Pl PE CULVERT
750 MM ALTERNATI VE Pl PE CULVERT
450 MM PLASTI C Pl PE ( CORRUGATED
| NTERI OR)

450 MM REI NFORCED CONCRETE Pl PE
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6, 630.
63, 984.
3, 080.
16, 750.
23, 785.
10, 956.
761, 112.
575, 985.
157, 011.
19, 312.
42, 928.
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92, 155.
93, 275.
18, 655.
71, 000.

88, 800.
10, 800.

25, 800.
9, 800.
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| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

196 650075 600 MM REI NFORCED CONCRETE PI PE M 68 245. 00 16, 660. 00

197 650077 750 MM REI NFORCED CONCRETE PI PE M 59 350. 00 20, 650. 00

198 650079 900 MM REI NFORCED CONCRETE PI PE M 10 530. 00 5, 300. 00

199 650081 1050 MM REI NFORCED CONCRETE Pl PE M 3 650. 00 1, 950. 00

200 650089 1500 MM REI NFORCED CONCRETE Pl PE M 25 775. 00 19, 375. 00

201 030269 865 MM X 560 MM OVAL SHAPED REI NFORCED M 70 450. 00 31, 500. 00
CONCRETE Pl PE

202 664084 300 MM BI TUM NOUS COATED CORRUGATED M 180 160. 00 28, 800. 00
STEEL PIPE (1.63 MV THI CK)

203 664089 450 MM Bl TUM NOUS COATED CORRUGATED M 75 170. 00 12, 750. 00
STEEL PIPE (1.63 MV THI CK)

204 664105 750 MM BI TUM NOUS COATED CORRUGATED M 38 390. 00 14, 820. 00
STEEL PIPE (2.77 MM THI CK)

205 664128 1500 MM Bl TUM NOUS COATED CORRUGATED M 15 600. 00 9, 000. 00
STEEL PIPE (2.77 MM THI CK)

206 665728 300 MM SLOTTED CORRUGATED STEEL Pl PE M 170 180. 00 30, 600. 00
(1.63 MV THI CK)

207 665732 450 MM SLOTTED CORRUGATED STEEL Pl PE M 2, 850 180. 00 513, 000. 00
(1.63 MV THI CK)

208 681134 80 MM PLASTI C Pl PE ( EDGE DRAI N) M 2,570 25.00 64, 250. 00

209 681137 80 MM PLASTI C Pl PE ( EDGE DRAI N QUTLET) M 500 45. 00 22, 500. 00

210 690159 300 MM CORRUGATED STEEL Pl PE DOWKNDRAI N M 22 100. 00 2, 200. 00
(1.63 MV THI CK)

211 692383 300 MM ANCHOR ASSEMBLY EA 70 175. 00 12, 250. 00

212 702074 450 MM TO 300 MV CORRUGATED STEEL EA 2 218. 00 436. 00
REDUCER (1. 63 MM THI CK)

213 703357 300 MM Bl TUM NOUS COATED CORRUGATED M 6 1, 300. 00 7, 800. 00
STEEL PIPE RI SER (1.63 MV THI CK)

214 703542 300 MM VELDED STEEL PIPE (2.67 MV THI CK) M 15 300. 00 4,500. 00

215 705334 300 MM ALTERNATI VE FLARED END SECTI ON EA 1 150. 00 150. 00

216 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 12 275. 00 3, 300. 00

217 705567 750 MM AUTOMATI C DRAI NAGE GATE EA 1 3, 100. 00 3, 100. 00

218 721009 ROCK SLOPE PROTECTI ON VB 170 165. 00 28, 050. 00
(FACING METHOD B)

219 721420 CONCRETE (DI TCH LI NI NG) VB 1 2, 400. 00 2, 400. 00

220 721609 CONCRETED- ROCK SLOPE PROTECTI ON VB 18 210. 00 3, 780. 00
(FACING METHOD B)

221 729010 ROCK SLOPE PROTECTI ON FABRI C M2 490 1.00 490. 00
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| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
222 731502 M NOR CONCRETE (M SCELLANEQUS VB 130 350. 00 45, 500. 00
CONSTRUCTI ON)
223 (F) 731517 M NOR CONCRETE ( GUTTER) M 143 90. 00 12, 870. 00
224 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 40, 655 2. 00 81, 310. 00
225 ( SF) 750498 M SCELLANEOUS METAL KG 2,485 11. 00 27, 335. 00
(RESTRAI NER - CABLE TYPE)
226 ( SF) 750501 M SCELLANEOUS METAL (BRI DGE) KG 3, 550 5. 00 17, 750. 00
227 ( SF) 750502 M SCELLANEOUS METAL (RETAI NI NG WALL) KG 2, 681 10. 00 26, 810. 00
228 ( SF) 049193 I NSTALL MEDI AN DECK DRAI N EA 69 74.00 5, 106. 00
229 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 220 50. 00 11, 000. 00
230 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 1, 270 80. 00 101, 600. 00
231 (SF) 833033 CHAI N LI NK RAI LI NG (TYPE 7 MODI FI ED) M 170 200. 00 34, 000. 00
232 833161 CONCRETE BARRI ER ( TYPE 27A) M 280 172. 00 48, 160. 00
233 833183 CONCRETE BARRI ER ( TYPE 27SV) M 220 349. 00 76, 780. 00
234 839481 CONCRETE BARRI ER ( TYPE 50) M 110 578. 00 63, 580. 00
235 030270 CONCRETE BARRI ER ( TYPE 50R) M 150 645. 00 96, 750. 00
236 839487 CONCRETE BARRI ER ( TYPE 500) M 27 410. 00 11, 070. 00
237 839565 TERM NAL SYSTEM ( TYPE SRT) EA 28 2, 000. 00 56, 000. 00
238 (S) 839591 CRASH CUSHI ON, SAND FI LLED EA 1 5, 600. 00 5, 600. 00
239 (S) 839603 CRASH CUSHI ON ( ADI EM) EA 1 25, 000. 00 25, 000. 00
240 839701 CONCRETE BARRI ER ( TYPE 60) M 2, 380 110. 00 261, 800. 00
241 839703 CONCRETE BARRI ER ( TYPE 60C) M 1, 550 178. 00 275, 900. 00
242 839704 CONCRETE BARRI ER ( TYPE 60D) M 150 178. 00 26, 700. 00
243 (F) 049194 CONCRETE BARRI ER ( TYPE 60D MODI FI ED) M 191 180. 00 34, 380. 00
244 839705 CONCRETE BARRI ER ( TYPE 60E) M 160 567. 00 90, 720. 00
245 030271 CONCRETE BARRI ER ( TYPE 60R) M 66 630. 00 41, 580. 00
246 (F) 839725 CONCRETE BARRI ER ( TYPE 736) M 1, 241 160. 00 198, 560. 00
247 839726 CONCRETE BARRI ER ( TYPE 736A) M 570 124. 00 70, 680. 00
248 839731 CONCRETE BARRI ER ( TYPE 736B) M 140 310. 00 43, 400. 00
249 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 480 43.00 20, 640. 00
250 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 47, 800 1. 00 47, 800. 00
251 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 4,610 1. 00 4, 610. 00
252 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 3, 200 1.00 3, 200. 00
(BROKEN 3.66 M- 0.92 M
253 (S) 840571 100 MV THERMOPLASTI C TRAFFI C STRI PE M 410 1.00 410. 00
(BROKEN 5.18 M- 2.14 M
254 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 22, 000 1.50 33, 000. 00
255 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 9, 500 3.00 28, 500. 00
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256 (S) 030272 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 200, 000. 00* 200, 000. 00
( STAGE CONSTRUCTI ON)
257 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 540, 000. 00* 540, 000. 00
258 ( SF) 860796 SPRI NKLER CONTROL CONDUI T ( BRI DGE) M 155 15. 00 2, 325. 00
259 030273 TRAFFI C OPERATI ONS SYSTEM LS LUMP SUM 700, 000. 00* 700, 000. 00
260 (S) 030274 CAVERA UNI T EA 1 9, 350. 00 9, 350. 00
261 (S) 030275 PAN/ TILT UNI T EA 1 4. 920. 00 4. 920. 00
262 (S) 030276 CAVERA CONTROL UNIT EA 1 5, 135. 00 5, 135. 00
263 (S) 030277 VI DEO ENCODER UNI T EA 1 25, 550. 00 25, 550. 00
264 (S) 030278 | NTEGRATED SERVI CES DI Gl TAL NETWORK EA 1 3. 220. 00 3, 220. 00
TERM NAL ADAPTER UNI T
265 (S) 030279 CELLULAR DI G TAL PACKET DATA W RELESS EA 11 2,100. 00 23, 100. 00
MODEM
266 999990 MOBI LI ZATI ON LS LUMP SUM 2, 900, 000. 00* 2, 900, 000. 00

TOTAL 31, 954, 607. 00
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| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 10, 000. 00* 10000. 00 10, 000. 00* 10000. 00 3, 000. 00* 3000. 00 10, 000. 00* 10000. 00

2 25, 000. 00* 25000. 00 25, 000. 00* 25000. 00 2, 000. 00* 2000. 00 5, 000. 00* 5000. 00

3 2,200. 00 880000. 00 2,500. 00 1000000. 00 3, 500. 00 1400000. 00 4, 000. 00 1600000. 00

4 14. 50 3770. 00 17. 00 4420. 00 30. 00 7800. 00 15. 00 3900. 00

5 7.25 5800. 00 6. 00 4800. 00 13.45 10760. 00 15. 00 12000. 00

6 8, 000. 00~ 8000. 00 8, 000. 00~ 8000. 00 8, 000. 00* 8000. 00 5, 000. 00~ 5000. 00

7 20, 000. 00* 20000. 00 88, 000. 00* 88000. 00 1, 000. 00* 1000. 00 50, 000. 00* 50000. 00

8 .92 65780. 00 .92 65780. 00 .94 67210. 00 1.00 71500. 00

9 5.25 37800. 00 4.00 28800. 00 6. 90 49680. 00 8. 00 57600. 00
10 1, 000. 00 20000. 00 1, 500. 00 30000. 00 750. 00 15000. 00 2,500. 00 50000. 00
11 2, 000. 00 40000. 00 2,500. 00 50000. 00 2,500. 00 50000. 00 2,500. 00 50000. 00
12 1.25 6750. 00 2.60 14040. 00 3.15 17010. 00 3. 50 18900. 00
13 300. 00 7500. 00 150. 00 3750. 00 375. 00 9375. 00 525. 00 13125. 00
14 25, 000. 00* 25000. 00 19, 000. 00~ 19000. 00 60, 000. 00* 60000. 00 50, 000. 00* 50000. 00
15 33, 000. 00* 33000. 00 33, 000. 00* 33000. 00 50, 000. 00* 50000. 00 25, 000. 00* 25000. 00
16 200, 000. 00* 200000. 00 300, 000. 00* 300000. 00 500, 000. 00* 500000. 00 225, 000. 00* 225000. 00
17 24. 00 384. 00 20. 00 320. 00 50. 00 800. 00 25.00 400. 00
18 .80 42160. 00 .42 22134.00 .75 39525. 00 .50 26350. 00
19 25.00 1200. 00 35. 00 1680. 00 35. 00 1680. 00 50. 00 2400. 00
20 3.50 72800. 00 2.00 41600. 00 3. 50 72800. 00 2.00 41600. 00
21 56. 00 1523200. 00 34. 00 924800. 00 25. 00 680000. 00 22.00 598400. 00
22 180. 00 97200. 00 250. 00 135000. 00 200. 00 108000. 00 180. 00 97200. 00
23 450. 00 5400. 00 350. 00 4200. 00 850. 00 10200. 00 750. 00 9000. 00
24 760. 00 2280. 00 600. 00 1800. 00 440. 00 1320. 00 1, 000. 00 3000. 00
25 13. 25 4505. 00 13. 00 4420. 00 20. 00 6800. 00 10. 00 3400. 00
26 16. 25 22425. 00 23.00 31740. 00 30. 00 41400. 00 14. 00 19320. 00
27 2.00 57400. 00 2.00 57400. 00 4.00 114800. 00 2.00 57400. 00
28 2.00 44200. 00 2.00 44200. 00 1.00 22100. 00 2.00 44200. 00
29 1.00 38900. 00 .98 38122. 00 1.00 38900. 00 1.00 38900. 00
30 80. 00 2000. 00 80. 00 2000. 00 125. 00 3125. 00 100. 00 2500. 00
31 3, 000. 00 51000. 00 3, 000. 00 51000. 00 2,900. 00 49300. 00 3, 200. 00 54400. 00
32 4.25 43350. 00 1.00 10200. 00 .20 2040. 00 2.00 20400. 00
33 150. 00 150. 00 825. 00 825. 00 500. 00 500. 00 1, 000. 00 1000. 00
34 52.00 38480. 00 62. 00 45880. 00 43. 00 31820. 00 135. 00 99900. 00
35 12.50 90625. 00 31.50 228375. 00 27. 45 199012. 50 12. 00 87000. 00
36 620. 00 47120. 00 425. 00 32300. 00 225.00 17100. 00 850. 00 64600. 00
37 1, 380. 00 5520. 00 425. 00 1700. 00 3,670. 00 14680. 00 2,500. 00 10000. 00
38 12. 60 28980. 00 25.00 57500. 00 12. 05 27715. 00 8. 00 18400. 00
39 100. 00 300. 00 150. 00 450. 00 500. 00 1500. 00 150. 00 450. 00
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. 00*
.00
.50
.00

300800.
18590.
3720.
22950.
11600.
71552.
150500.
2500.
10500.
13277.
6000.
12650.
20500.
44000.
27000.
15000.
45000.
10000.
10000.
4800.
120000.
2000.
20000.
473000.
92700.
6000.
20020.
10000.
100920.
180776.
55675.

SUMMARY

OF

. 00*
.00
.00
.00

REMA/

157920.
23660.
3360.
38250.
12000.
76960.
126420.
7050.
10500.
13277.
6000.
12100.
20500.
44000.
27000.
15000.
45000.
10000.
10000.
4920.
120000.
5000.
20000.
990000.
144200.
5400.
23400.
10000.
100920.
291575.
55675.

NI NG BI DDERS
FOURTH

Bl D AMOUNT
50. 00 2600
350. 00 4550
5, 000. 00 5000
1,321.00 70013
50. 00 3450
1, 500. 00 3000
1, 500. 00 10500
3, 000. 00 9000
.95 178600
2.70 4563
8. 65 2076
2.50 12750
98. 70 1974
1.50 12480
24.50 73745
114. 00 2850
7,500. 00 22500
5.00 24140
31.50 1890
969. 00 10659
20, 500. 00* 20500
44,000. 00* 44000
27, 000. 00* 27000
15, 000. 00~ 15000
45, 000. 00* 45000
10, 000. 00~ 10000
10, 000. 00* 10000
35. 00 4200
120, 000. 00* 120000
1, 300. 00 6500
20, 000. 00* 20000.
14. 15 778250.
18.70 192610.
221.00 6630
218. 00 28340.
10, 000. 00* 10000.
150. 00 252300
19. 05 222180.
38. 80 25414.

Bl D245
PAGE 25
01/13/03
FI FTH
Bl D AMOUNT
75. 00 3900
400. 00 5200
3, 750. 00 3750
1, 500. 00 79500
600. 00 41400
1, 500. 00 3000
2, 000. 00 14000
2,000. 00 6000.
.80 150400.
10. 00 16900.
18. 00 4320.
15. 00 76500.
150. 00 3000.
9. 00 74880.
30. 00 90300.
130. 00 3250.
2, 000. 00 6000.
2.00 9656.
100. 00 6000.
1, 000. 00 11000.
20, 500. 00* 20500.
44,000. 00* 44000.
27, 000. 00* 27000.
15, 000. 00~ 15000.
45, 000. 00* 45000.
10, 000. 00~ 10000.
10, 000. 00* 10000.
120. 00 14400.
120, 000. 00* 120000.
800. 00 4000.
20, 000. 00* 20000.
17.00 935000.
11.00 113300.
265. 00 7950.
225.00 29250.
10, 000. 00~ 10000.
45. 00 75690.
32.00 373216.
75. 00 49125.



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

04-2285U4
04- CC-680-1
01/ 08/ 03

5, 000.
10, 000.
150.
210.
370.
17.

57.

51.

37.
136.
155.
50.

50.

65.

41.

95040.
286150.
700.
95088.
9720.
32100.
28900.
180600.
76000.
77040.
1677.
9000.
11250.
4240.
13618.
94400.
110175.
2760.
6500.
3750.
31878.
15125.
1160.
1170.
5000.
10000.
22950.
25200.
3330.
335750.
7980.
1122.
395900.
325040.
41850.
2625000.
1030000.
2073500.
1476.

SUMMARY

6, 000.
9, 900.
150.
165.
270.
37.

59.

50.

36.
164.
126.
49.

56.

66.

42.

OF

REMA

95040.
497901.
700.
110936.
4698.
51000.
30090.
602.
60800.
73830.
732.
9000.
11250.
4240.
13618.
94400.
110175.
3000.
6500.
3750.
31920.
15125.
1160.
1170.
6000.
9900.
22950.
19800.
2430.
730750.
8260.
1100.
385200.
391960.
34020.
2598750.
1153600.
2105400.
1512.

NI NG B

25,

| DDERS
FOURTH
AMOUNT

25. 00 26400.
32.35 370278.
100. 00 700.
25.00 28300.
109. 00 5886.
20. 50 61500.
7.75 26350.
.01 602.
6. 40 51200.
51. 50 55105.
1.50 915.
000. 00* 25000.
382. 50 11475.
1.02 4324.
2.24 13865.
1.99 63680.
9. 95 112435.
390. 00 4680.
.53 6625.
765. 00 3825.
38.71 32516.
28. 05 15427.
1.02 1183.
1.33 1197.
500. 00* 2500.
000. 00* 5000.
175. 00 26775.
175. 00 21000.
300. 00 2700.
17. 65 348587.
145. 00 20300.
200. 00 4400.
20. 00 214000.
185. 00 442150.
152. 00 41040.
48. 00 2520000.
41. 50 854900.
54. 00 1722600.
50. 25 1809.

Bl D245
PAGE 26
01/13/03
FI FTH
AMOUNT
70. 00 73920.
36. 00 412056.
100. 00 700.
70. 00 79240.
200. 00 10800.
11. 00 33000.
4.00 13600.
.01 602.
3.00 24000.
78. 00 83460.
2.00 1220.
500. 00* 7500.
375. 00 11250.
1.00 4240.
2.20 13618.
1.95 62400.
10. 00 113000.
800. 00 9600.
.50 6250.
750. 00 3750.
38. 00 31920.
28. 00 15400.
1.00 1160.
1.30 1170.
000. 00* 5000.
000. 00* 10000.
50. 00 7650.
250. 00 30000.
350. 00 3150.
28. 00 553000.
115. 00 16100.
125. 00 2750.
41. 00 438700.
200. 00 478000.
175. 00 47250.
61. 00 3202500.
66. 00 1359600.
74.00 2360600.
50. 00 1800.



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155

156

04-2285U4
04- CC-680-1
01/ 08/ 03

.00
.00

2008.
136000.
1177050.
264000.
10335.
27625.
81200.
7180.
50400.
134848.
325200.
285545.
66750.
295350.
29750.
205176.
266200.
36960.
60000.
15920.
35200.
218000.
135450.
1958175.
1947600.
215250.
213000.
61920.
514350.
6825.
7560.
100000.
126400.
46900.
4224.

SUMMARY

OF

.00

REMA/

3818.
148800.
768180.
358600.

30210.
144500.
34440.
7180.
50400.
134848.
325200.
285545.
66750.
295350.
29750.
205176.
266200.
36960.
60000.
15920.
35200.
218000.
135450.
1740600.
1704150.
215250.
213000.
51600.
359640.

7000.

7290.
100000.
126400.

46900.

4224.

N |

N G

Bl DDERS
FOURTH
Bl D AMOUNT

4.00 17680
4.00 920
4.00 1800
4.00 39120.
4.00 3320.
427. 00 136640.
150. 00 619500.
500. 00 220000.
15. 00 23850.
25.00 106250.
250. 00 70000.
30. 00 10770.
1, 000. 00 42000.
60. 00 188160.
1, 200. 00 325200.
200. 00 496600.
500. 00 267000.
2, 000. 00 358000.
3, 500. 00 59500.
50. 00 123600.
2,500. 00 302500.
60. 00 28800.
1, 000. 00 20000.
40. 00 15920.
1, 500. 00 33000.
1, 500. 00 327000.
450. 00 135450.
600. 00 1740600.
520. 00 2531880.
500. 00 143500.
650. 00 138450.
1, 700. 00 73100.
1, 416. 00 573480.
750. 00 5250.
157. 00 8478.
1, 000. 00 40000.
30. 00 94800.
50. 00 33500.
25.00 6600.

Bl D245
PAGE 27
01/13/03
FI FTH
Bl D AMOUNT
2.50 11050
2.50 575
2.50 1125
2.50 24450.
2.50 2075.
450. 00 144000.
275.00 1135750.
400. 00 176000.
20. 00 31800.
35. 00 148750.
500. 00 140000.
25.00 8975.
1, 200. 00 50400.
40. 00 125440.
1, 200. 00 325200.
115. 00 285545.
150. 00 80100.
1, 200. 00 214800.
1, 800. 00 30600.
80. 00 197760.
2, 000. 00 242000.
75. 00 36000.
2,500. 00 50000.
40. 00 15920.
1, 500. 00 33000.
1, 200. 00 261600.
400. 00 120400.
600. 00 1740600.
380. 00 1850220.
700. 00 200900.
800. 00 170400.
1, 500. 00 64500.
825. 00 334125.
2,700. 00 18900.
300. 00 16200.
1, 300. 00 52000.
50. 00 158000.
50. 00 33500.
15. 00 3960.



| TEM

157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174
175
176
177
178
179
180
181
182
183
184
185
186
187
188
189
190
191
192
193
194

195

04-2285U4

04- CC-680-1

01/08/03

14400.
438300.
440000.

8190.
36120.
1155.
6850.
14626.
6025.
856251.
499187.
179100.

16898.

32196.
414697.

69116.

93275.

18655.

71000.

88800.

10800.

32250.

9800.
2400.
1100.
2000.
22750.
6120.
2940.
463320.
38920.
6049.
5634.
16638.
16256.

SUMMAR

Y

OF

REMA/

14400.
292200.
319000.

8190.
36120.
1155.
6850.
14626.
3971.
634260.
383990.
179100.

16898.

32196.
414697.

69116.

93275.

18655.

71000.

88800.

10800.

25800.

9800.
2400.
1100.
700.
15600.
5100.
2030.
374400.
26600.
4554.
4860.
15040.
12160.

NI NG B

| DDERS
FOURTH
AMOUNT

65. 00 21255
500. 00 22500
300. 00 26400
70. 00 11480.
600. 00 21600.
140. 00 409080.
185. 00 407000.
100. 00 7800.
125. 00 43000.
150. 00 1650.
175. 00 8750.
200. 00 14200.
1.25 3423.
1.10 697686.
1.25 479987.
350. 00 69650.
8. 00 38624.
8. 50 22805.
4.00 368620.
.75 69116.
4.75 88611.
.75 13991.
350. 00 95850.
500. 00 111000.
000. 00 12000.
15. 00 32250.
225.00 6300.
500. 00 1500.
125. 00 1375.
150. 00 600.
175. 00 22750.
150. 00 7650.
167. 00 2338.
183. 00 428220.
195. 00 27300.
384. 00 8832.
267.00 4806.
202. 00 18988.
374.00 23936.

Bl D245
PAGE 28
01/13/03
FI FTH
AMOUNT
70. 00 22890
500. 00 7500
100. 00 8800
80. 00 13120.
300. 00 10800.
150. 00 438300.
200. 00 440000.
100. 00 7800.
100. 00 34400.
100. 00 1100.
135. 00 6750.
200. 00 14200.
4.00 10956.
1.10 697686.
1.20 460788.
500. 00 99500.
2.00 9656.
16. 00 42928.
4.00 368620.
.90 82939.
4.70 87678.
.50 9327.
950. 00 67450.
150. 00 85100.
250. 00 7500.
12. 00 25800.
300. 00 8400.
750. 00 2250.
100. 00 1100.
650. 00 2600.
50. 00 6500.
100. 00 5100.
150. 00 2100.
140. 00 327600.
250. 00 35000.
200. 00 4600.
250. 00 4500.
150. 00 14100.
210. 00 13440.



| TEM

196
197
198
199
200
201
202
203
204
205
206
207
208
209
210
211
212
213
214
215
216
217
218
219
220
221
222
223
224
225
226
227
228
229
230
231
232
233

234

04-2285U4

04- CC-680-1

01/08/03

.00

.00
.30
.00
.00
.80
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

658350.
118220.
38000.
3432.
7490.
602.
1176.
3300.
194.
2736.
4840.
15810.
875.
3132.
1127.
195000.
7436.
113834.
62125.
53250.
40215.
12075.
7260.
74930.
22440.
50400.
67100.
35860.

SUMMAR

Y

OF

.00
.00
.00
.00
.60
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

REMA/

669750.
197890.
23000.
2552.
12600.
370.
1320.
3630.
210.
2940.
3000.
45730.
1787.
8604.
735.
101400.
10725.
65048.
62125.
53250.
40215.
12075.
7260.
74930.
22270.
50400.
67100.
58300.

NI NG B

815100.
97660.
41000.

6160.
12460.
580.
2040.
6945.
442.
2616.
750.
15640.
1200.
5436.
686.
52000.
28600.
81310.
37275.
42600.
26810.
17250.
5500.
88900.
17000.
42000.
77000.
49500.

Bl D245
PAGE 29
01/13/03
FI FTH
AMOUNT
275.00 18700
300. 00 17700
450. 00 4500
000. 00 3000
700. 00 17500
360. 00 25200
150. 00 27000
200. 00 15000
350. 00 13300
750. 00 11250
175. 00 29750.
215. 00 612750.
15. 00 38550.
100. 00 50000.
180. 00 3960.
400. 00 28000.
625. 00 1250.
400. 00 2400.
275.00 4125.
350. 00 350.
375. 00 4500.
500. 00 3500.
160. 00 27200.
400. 00 2400.
350. 00 6300.
2.00 980.
350. 00 45500.
100. 00 14300.
2.00 81310.
10. 00 24850.
10. 00 35500.
10. 00 26810.
100. 00 6900.
32.00 7040.
60. 00 76200.
130. 00 22100.
180. 00 50400.
250. 00 55000.
326. 00 35860.



| TEM

235
236
237
238
239
240
241
242
243
244
245
246
247
248
249
250
251
252
253
254
255
256
257
258
259
260
261
262
263
264
265

266
TOT

04-2285U4

04- CC-680-1
01/ 08/ 03
SECOND

Bl D AMOUNT
823. 00 123450. 00
357. 00 9639. 00
1, 850. 00 51800. 00
380. 00 380. 00
18, 700. 00 18700. 00
125. 00 297500. 00
185. 00 286750. 00
100. 00 15000. 00
151. 00 28841. 00
545. 00 87200. 00
550. 00 36300. 00
175. 00 217175. 00
140. 00 79800. 00
300. 00 42000. 00
31.00 14880. 00
.70 33460. 00
1.60 7376. 00
1.50 4800. 00
.90 369. 00
1.80 39600. 00
3.75 35625. 00
75, 000. 00* 75000. 00
400, 000. 00* 400000. 00
70. 00 10850. 00
350, 000. 00* 350000. 00
25, 000. 00 25000. 00
15, 000. 00 15000. 00
10, 000. 00 10000. 00
10, 000. 00 10000. 00
5, 000. 00 5000. 00
2,500. 00 27500. 00
1, 852, 066. 00* 1852066. 00

32,870, 566. 19

SUMMARY OF REMA
THI RD

Bl D AMOUNT
725. 00 108750.
435. 00 11745.
1, 850. 00 51800.
11, 000. 00 11000.
17, 500. 00 17500.
147. 00 349860.
220. 00 341000.
140. 00 21000.
150. 00 28650.
445. 00 71200.
590. 00 38940.
175. 00 217175.
140. 00 79800.
300. 00 42000.
25.00 12000.
.50 23900.
1.00 4610.
1.00 3200.
.85 348.
1.75 38500.
2.85 27075.
205, 000. 00* 205000.
678, 000. 00* 678000.
82. 00 12710.
656, 000. 00* 656000.
9, 350. 00 9350.
4,920. 00 4920.
5, 135. 00 5135.
25, 550. 00 25550.
3, 220. 00 3220.
2,100. 00 23100.
2,716, 000. 00* 2716000.

33, 848, 541. 80

NI NG BI DDERS
FOURTH

Bl D AMOUNT
600. 00 90000
300. 00 8100
1, 500. 00 42000
5, 000. 00 5000.
20, 000. 00 20000.
110. 00 261800.
170. 00 263500.
110. 00 16500.
110. 00 21010.
450. 00 72000.
600. 00 39600.
170. 00 210970.
170. 00 96900.
325. 00 45500.
35. 00 16800.
.75 35850.
1.75 8067.
2.00 6400.
1.00 410.
1.75 38500.
3.00 28500.
150, 000. 00* 150000.
400, 000. 00* 400000.
110. 00 17050.
700, 000. 00* 700000.
7, 500. 00 7500.
4, 500. 00 4500.
4,000. 00 4000.
20, 000. 00 20000.
1, 000. 00 1000.
68. 1818 750.
3, 300, 000. 08* 3300000.

33, 906, 134. 83

Bl D245
PAGE 30
01/13/03
FI FTH
Bl D AMOUNT
823. 00 123450.
357. 00 9639.
1, 900. 00 53200.
4,200. 00 4200.
15, 000. 00 15000.
125. 00 297500.
175. 00 271250.
100. 00 15000.
150. 00 28650.
525. 00 84000.
550. 00 36300.
225. 00 279225.
200. 00 114000.
200. 00 28000.
25.00 12000.
.50 23900.
1.00 4610.
1.00 3200.
1.00 410.
1.75 38500.
3.00 28500.
150, 000. 00* 150000.
500, 000. 00* 500000.
40. 00 6200.
600, 000. 00* 600000.
8, 000. 00 8000.
4, 000. 00 4000.
5, 000. 00 5000.
25, 000. 00 25000.
1, 000. 00 1000.
1, 500. 00 16500.
2,175, 000. 00* 2175000.

34, 047, 256. 50



04-2285U4 Bl D245
04- CC-680-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 31
01/ 08/ 03 01/13/03
| TEM SI XTH SEVENTH El GHTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 2,510. 00* 2510. 00 10, 000. 00* 10000. 00 1, 000. 00* 1000. 00
2 25, 000. 00* 25000. 00 25, 000. 00* 25000. 00 1, 000. 00~ 1000. 00
3 5, 600. 00 2240000. 00 1, 750. 00 700000. 00 4, 000. 00 1600000. 00
4 40. 00 10400. 00 10. 00 2600. 00 15. 00 3900. 00
5 20. 00 16000. 00 10. 00 8000. 00 15. 00 12000. 00
6 8, 000. 00~ 8000. 00 8, 000. 00~ 8000. 00 1, 000. 00~ 1000. 00
7 50, 000. 00* 50000. 00 60, 000. 00* 60000. 00 25, 000. 00* 25000. 00
8 1.00 71500. 00 1.00 71500. 00 .50 35750. 00
9 8. 00 57600. 00 6. 00 43200. 00 10. 00 72000. 00
10 1, 000. 00 20000. 00 1, 500. 00 30000. 00 2, 000. 00 40000. 00
11 1, 400. 00 28000. 00 2, 000. 00 40000. 00 1, 000. 00 20000. 00
12 6. 00 32400. 00 1.00 5400. 00 3. 00 16200. 00
13 250. 00 6250. 00 400. 00 10000. 00 300. 00 7500. 00
14 25, 000. 00* 25000. 00 50, 000. 00* 50000. 00 50, 000. 00* 50000. 00
15 33, 000. 00* 33000. 00 36, 000. 00* 36000. 00 30, 000. 00* 30000. 00
16 35, 000. 00* 35000. 00 200, 000. 00* 200000. 00 100, 000. 00* 100000. 00
17 21.00 336. 00 22.00 352. 00 20. 00 320. 00
18 .65 34255. 00 .70 36890. 00 1.00 52700. 00
19 20. 00 960. 00 15. 00 720. 00 50. 00 2400. 00
20 2.25 46800. 00 3. 00 62400. 00 4.00 83200. 00
21 5. 00 136000. 00 34. 00 924800. 00 40. 00 1088000. 00
22 450. 00 243000. 00 175. 00 94500. 00 200. 00 108000. 00
23 1, 000. 00 12000. 00 460. 00 5520. 00 1, 000. 00 12000. 00
24 700. 00 2100. 00 750. 00 2250. 00 1, 000. 00 3000. 00
25 14. 00 4760. 00 13. 00 4420. 00 15. 00 5100. 00
26 20. 00 27600. 00 44. 00 60720. 00 25.00 34500. 00
27 2.25 64575. 00 2.30 66010. 00 2.00 57400. 00
28 1.80 39780. 00 1.90 41990. 00 2.00 44200. 00
29 1.00 38900. 00 1.00 38900. 00 1.00 38900. 00
30 100. 00 2500. 00 100. 00 2500. 00 100. 00 2500. 00
31 2, 800. 00 47600. 00 3, 000. 00 51000. 00 3, 000. 00 51000. 00
32 .33 3366. 00 3.25 33150. 00 3. 00 30600. 00
33 70. 00 70. 00 500. 00 500. 00 500. 00 500. 00
34 48. 00 35520. 00 110. 00 81400. 00 100. 00 74000. 00
35 4.00 29000. 00 5. 00 36250. 00 30. 00 217500. 00
36 500. 00 38000. 00 1, 100. 00 83600. 00 500. 00 38000. 00
37 1, 350. 00 5400. 00 1, 650. 00 6600. 00 1, 000. 00 4000. 00
38 10. 50 24150. 00 20. 00 46000. 00 15. 00 34500. 00
39 100. 00 300. 00 100. 00 300. 00 200. 00 600. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

04-2285U4
04- CC-680-1
01/ 08/ 03

. 00*
.00
.00
.00

159800.
18590.
2640.
56100.
1420.
91520.
66220.
1775.
7500.
10863.
19800.
16280.
15000.
35000.
15000.
15000.
15000.
5000.
5000.
12000.
120000.
5000.
20000.
1064250.
278100.
6000.
26000.
10000.
75690.
233260.
32750.

SUMMARY

OF

.00
. 00*
.00
. 00*
.75
.00
.00
.00
. 00*
.00
.00
.00

REMA/

188000. 00
13520. 00
3600. 00
30600. 00
3000. 00
58240. 00
150500. 00
3750. 00
10500. 00
14484. 00
5580. 00
11000. 00
20500. 00
44000. 00
27000. 00
15000. 00
45000. 00
10000. 00
10000. 00
18000. 00
120000. 00
12500. 00
20000. 00
1031250. 00
195700. 00
6750. 00
28600. 00
10000. 00
109330. 00
314901. 00
56985. 00

NI NG BI DDERS
El GHTH
BI D AMOUNT

100. 00 5200
300. 00 3900
5, 000. 00 5000
1, 000. 00 53000
400. 00 27600
1, 000. 00 2000
1, 500. 00 10500
2, 000. 00 6000.
1.50 282000.
15. 00 25350.
15. 00 3600.
15. 00 76500.
500. 00 10000.
8. 00 66560.
30. 00 90300.
200. 00 5000.
3, 000. 00 9000.
3. 00 14484.
100. 00 6000.
1, 000. 00 11000.
20, 500. 00* 20500.
44,000. 00* 44000.
27, 000. 00* 27000.
15, 000. 00~ 15000.
45, 000. 00* 45000.
10, 000. 00~ 10000.
10, 000. 00* 10000.
75. 00 9000.
120, 000. 00* 120000.
1, 000. 00 5000.
20, 000. 00* 20000.
20. 00 1100000.
20. 00 206000.
200. 00 6000.
200. 00 26000.
10, 000. 00~ 10000.
50. 00 84100.
50. 00 583150.
50. 00 32750.

Bl D245
PAGE 32
01/13/03



04-2285U4 Bl D245

04- CC-680-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 33
01/ 08/ 03 01/13/03
| TEM SI XTH SEVENTH El GHTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

79 55. 00 58080. 00 92. 00 97152. 00 40. 00 42240. 00
80 50. 00 572300. 00 53. 00 606638. 00 40. 00 457840. 00
81 375. 00 2625. 00 100. 00 700. 00 40. 00 280. 00
82 58. 00 65656. 00 59. 00 66788. 00 40. 00 45280. 00
83 125. 00 6750. 00 120. 00 6480. 00 150. 00 8100. 00
84 6. 00 18000. 00 11.50 34500. 00 10. 00 30000. 00
85 8.50 28900. 00 3. 40 11560. 00 5. 00 17000. 00
86 3. 00 180600. 00 3.75 225750. 00 4.00 240800. 00
87 3.33 26640. 00 9. 00 72000. 00 1.00 8000. 00
88 55. 00 58850. 00 74.00 79180. 00 60. 00 64200. 00
89 1.00 610. 00 4.50 2745. 00 3.00 1830. 00
90 9, 000. 00* 9000. 00 10, 000. 00~ 10000. 00 10, 000. 00* 10000. 00
91 375. 00 11250. 00 400. 00 12000. 00 400. 00 12000. 00
92 1.00 4240. 00 1.00 4240. 00 1.00 4240. 00
93 2.20 13618. 00 2.50 15475. 00 2.00 12380. 00
94 2.00 64000. 00 2.00 64000. 00 2.00 64000. 00
95 10. 00 113000. 00 10. 00 113000. 00 10. 00 113000. 00
96 540. 00 6480. 00 400. 00 4800. 00 300. 00 3600. 00
97 .50 6250. 00 .60 7500. 00 .50 6250. 00
98 750. 00 3750. 00 770. 00 3850. 00 700. 00 3500. 00
99 38. 00 31920. 00 39. 00 32760. 00 40. 00 33600. 00
100 28. 00 15400. 00 28. 00 15400. 00 30. 00 16500. 00
101 1.00 1160. 00 1.00 1160. 00 1.00 1160. 00
102 1.50 1350. 00 1.35 1215. 00 1.00 900. 00
103 10, 000. 00* 10000. 00 7, 000. 00* 7000. 00 1, 000. 00* 1000. 00
104 10, 000. 00~ 10000. 00 11, 000. 00* 11000. 00 10, 000. 00* 10000. 00
105 120. 00 18360. 00 100. 00 15300. 00 150. 00 22950. 00
106 214. 00 25680. 00 220. 00 26400. 00 200. 00 24000. 00
107 313. 00 2817.00 385. 00 3465. 00 400. 00 3600. 00
108 14. 00 276500. 00 32.00 632000. 00 40. 00 790000. 00
109 63. 00 8820. 00 160. 00 22400. 00 50. 00 7000. 00
110 219. 00 4818. 00 55. 00 1210. 00 100. 00 2200. 00
111 28. 00 299600. 00 38. 00 406600. 00 40. 00 428000. 00
112 178. 00 425420. 00 130. 00 310700. 00 200. 00 478000. 00
113 130. 00 35100. 00 50. 00 13500. 00 150. 00 40500. 00
114 50. 00 2625000. 00 58. 00 3045000. 00 58. 00 3045000. 00
115 51. 00 1050600. 00 59. 00 1215400. 00 40. 00 824000. 00
116 60. 00 1914000. 00 73. 00 2328700. 00 72.00 2296800. 00
117 123. 00 4428. 00 70. 00 2520. 00 150. 00 5400. 00



| TEM

118
119
120
121
122
123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138
139
140
141
142
143
144
145
146
147
148
149
150
151
152
153
154
155

156

04-2285U4
04- CC-680-1
01/ 08/ 03

233.00
850. 00

10. 00
550. 00
20. 00

1, 400. 00
43. 00

1, 100. 00
100. 00
120. 00
1, 400. 00
1, 400. 00
65. 00

1, 500. 00
65. 00

4, 000. 00
40. 00

1, 800. 00
1, 600. 00
375. 00
575. 00
489. 00
575. 00
700. 00
241. 00
900. 00
350. 00
118. 00
800. 00
75. 00
80. 00
25.00

2008.
107520.
962290.
374000.
7950.
42500.
154000.
7180.
58800.
134848.
298100.
248300.
64080.
250600.
23800.
160680.
181500.
31200.
80000.
15920.
39600.
348800.
112875.
1668075.
2380941.
165025.
149100.
10363.
364500.
2450.
6372.
32000.
237000.
53600.

6600.

SUMMARY

OF

.00
.00

REMA/

2075. 00
160000. 00
1218350. 00
198000. 00
15900. 00
42500. 00
56000. 00
7539. 00
52500. 00
137984. 00
338750. 00
297960. 00
69420. 00
304300. 00
30600. 00
210120. 00
278300. 00
38400. 00
62000. 00
16318. 00
35200. 00
239800. 00
138460. 00
1966878. 00
1889172. 00
229600. 00
234300. 00
10750. 00
405000. 00
19600. 00
8100. 00
104000. 00
129560. 00
48240. 00
4224. 00

N

N G

96000.
1156400.
176000.
7950.
42500.
70000.
14360.
69300.
219520.
243900.
235885.
80100.
268500.
42500.
111240.
302500.
57600.
100000.
19900.
33000.
545000.
120400.
1856640.
1655460.
200900.
170400.
86000.
324000.
21000.
8100.
60000.
79000.
33500.
3960.

Bl D245
PACGE 34
01/13/03



| TEM

157
158
159
160
161
162
163
164
165
166
167
168
169
170
171
172
173
174
175
176
177
178
179
180
181
182
183
184
185
186
187
188
189
190
191
192
193
194

195

04-2285U4

04- CC-680-1

01/08/03

34200.
438300.
440000.

3900.
44720.
1210.
7000.
12780.
3423.
665973.
460788.

64675.

20519.

42928.
460775.

46077.

93275.

18655.

71000.
103600.

11400.

32250.

9800.
2400.
1100.
2000.
16250.
6375.
1680.
304200.
18200.
3335.
2970.
12220.
9280.

SUMMAR

Y

OF

REMA/

15120.
438300.
451000.
8580.
37840.
1210.
7000.
14910.
5478.
887964.
537586.
183080.
18105.
34879.
387051.
92155.
93275.
11193.
71000.
88800.
7800.
27950.
8960.
2400.
1100.
2600.
15600.
5100.
2940.
351000.
28000.
5175.
6210.
18800.

14400.

NI NG B

| DDERS
El GHTH
AMOUNT
70. 00 22890
000. 00 6000
100. 00 8800
150. 00 24600.
300. 00 10800.
120. 00 350640.
175. 00 385000.
100. 00 7800.
100. 00 34400.
100. 00 1100.
125. 00 6250.
200. 00 14200.
5. 00 13695.
1.10 697686.
1.20 460788.
500. 00 99500.
2.00 9656.
16. 00 42928.
4.00 368620.
1.00 92155.
5. 00 93275.
1.00 18655.
000. 00 71000.
200. 00 88800.
800. 00 10800.
15. 00 32250.
350. 00 9800.
800. 00 2400.
100. 00 1100.
500. 00 2000.
180. 00 23400.
125. 00 6375.
200. 00 2800.
225. 00 526500.
225.00 31500.
230. 00 5290.
250. 00 4500.
225. 00 21150.
250. 00 16000.

Bl D245
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| TEM

196
197
198
199
200
201
202
203
204
205
206
207
208
209
210
211
212
213
214
215
216
217
218
219
220
221
222
223
224
225
226
227
228
229
230
231
232
233

234

04-2285U4

04- CC-680-1

01/08/03

826500.
141350.
60000.
3300.
5250.
360.
840.
3450.
290.
3600.
700.
20400.
1800.
3600.
4900.
58500.
28600.
60982.
39760.
42600.
37534.
6900.
7260.
82550.
22950.
43400.
49500.
58300.

SUMMAR

Y

135.
185.
310.
330.

OF

REMA/

570000.
205600.
50000.
4400.
31500.
1300.
1800.
4500.
375.
4800.
3800.
34000.
2500.
6750.
6370.
45500.
13299.
40655.
37275.
24850.
24129.
12420.
7040.
99060.
22950.
51800.
68200.
36300.

NI NG B

| DDERS
El GHTH
AMOUNT
300. 00 20400
325. 00 19175
400. 00 4000
500. 00 1500
800. 00 20000
400. 00 28000
250. 00 45000
260. 00 19500
400. 00 15200
500. 00 7500
270. 00 45900.
180. 00 513000.
30. 00 77100.
100. 00 50000.
300. 00 6600.
250. 00 17500.
500. 00 1000.
300. 00 1800.
600. 00 9000.
200. 00 200.
250. 00 3000.
000. 00 4000.
300. 00 51000.
500. 00 2500.
125. 00 2250.
4.00 1960.
350. 00 45500.
100. 00 14300.
2.00 81310.
10. 00 24850.
10. 00 35500.
10. 00 26810.
100. 00 6900.
35. 00 7700.
75. 00 95250.
100. 00 17000.
175. 00 49000.
200. 00 44000.
300. 00 33000.

Bl D245
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| TEM

235
236
237
238
239
240
241
242
243
244
245
246
247
248
249
250
251
252
253
254
255
256
257
258
259
260
261
262
263
264
265

266
TOT

04-2285U4

04- CC-680-1
01/ 08/ 03
SI XTH

Bl D AMOUNT
725. 00 108750. 00
300. 00 8100. 00
1, 900. 00 53200. 00
3, 850. 00 3850. 00
20, 050. 00 20050. 00
125. 00 297500. 00
185. 00 286750. 00
140. 00 21000. 00
150. 00 28650. 00
445. 00 71200. 00
590. 00 38940. 00
170. 00 210970. 00
175. 00 99750. 00
275. 00 38500. 00
43.00 20640. 00
1.15 54970. 00
2.00 9220. 00
1.65 5280. 00
.80 328. 00
1.50 33000. 00
3.00 28500. 00
190, 000. 00* 190000. 00
590, 000. 00* 590000. 00
75. 00 11625. 00
790, 000. 00* 790000. 00
9, 350. 00 9350. 00
4,900. 00 4900. 00
5, 135. 00 5135. 00
25, 550. 00 25550. 00
3, 220. 00 3220. 00
2,100. 00 23100. 00
3, 450, 000. 00* 3450000. 00

34, 780, 088. 95

SUMMARY OF REMA/
SEVENTH

Bl D AMOUNT
830. 00 124500. 00
360. 00 9720. 00
2, 350. 00 65800. 00
4,000. 00 4000. 00
20, 000. 00 20000. 00
130. 00 309400. 00
190. 00 294500. 00
100. 00 15000. 00
155. 00 29605. 00
550. 00 88000. 00
550. 00 36300. 00
180. 00 223380. 00
150. 00 85500. 00
310. 00 43400. 00
44.00 21120. 00
1.00 47800. 00
2.00 9220. 00
1.75 5600. 00
1.00 410. 00
1.50 33000. 00
3.00 28500. 00
200, 000. 00* 200000. 00
600, 000. 00* 600000. 00
77.00 11935. 00
840, 000. 00* 840000. 00
10, 000. 00 10000. 00
5, 000. 00 5000. 00
5, 000. 00 5000. 00
25, 000. 00 25000. 00
3, 000. 00 3000. 00
2, 000. 00 22000. 00
1, 913, 000. 00~ 1913000. 00

34, 944, 758. 00

NI NG BI DDERS
El GHTH

Bl D AMOUNT
800. 00 120000.
350. 00 9450.
2,500. 00 70000.
2, 000. 00 2000
15, 000. 00 15000.
125. 00 297500
180. 00 279000
100. 00 15000.
150. 00 28650.
500. 00 80000.
500. 00 33000.
200. 00 248200
150. 00 85500.
500. 00 70000.
25.00 12000
.50 23900.
1.00 4610.
1.00 3200.
1.00 410.
2.00 44000.
3.00 28500.
100, 000. 00* 100000
400, 000. 00* 400000
100. 00 15500.
400, 000. 00* 400000
10, 000. 00 10000.
5, 000. 00 5000
5, 000. 00 5000
25, 000. 00 25000
3, 000. 00 3000
2, 000. 00 22000.
3, 590, 000. 00* 3590000

35, 952, 997. 00

Bl D245
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